STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 30/ 02 IN RI'VERSI DE COUNTY | N I NDI AN VELLS 06/ 03/ 02
CONTRACT NUMBER 08- 0A8504 AT VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 08-RIV-111-35.4/37.8 22 CONTRACT | TEMS
UPGRADE CURB RAMPS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB71 368, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 437,000. 00 AMOUNT UNDER 170, 114. 00 PERCENT UNDER EST 38. 93
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 266, 886. 00 2 DBX | NC 909 296-9909 CC PREF CLAI MED
00240547
42066 AVEN DA ALVARADO STE C FAX 909 296-9978
TEMECULA CA 92590
2 298, 844. 00 1 T D S ENG NEERI NG 805 371-4639 SB PREF CLAI MED
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494-0757 BID I S OVER SBP

VEST LAKE VI LLAGE CA 91361-3200 PREFERENCE LI M TS



08- 0A8504 Bl D245

08-RIV-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 30/ 02 06/ 03/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 J P STRI PI NG ITEM5 5 THRU 7, 10 AND 12 THRU 14

CHERRY VALLEY CA

PARRI S TRAFFI C CONTRCL I TEMS 1 THRU 3 (PORTI ON)
MJURRI ETA CA



08- 0A8504
08-RI V-111
05/ 30/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY
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ST

OF
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Bl D245

REMAI NI NG BI DDERS PAGE 3
06/ 03/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CRANGE COUNTY STRI PI NG
618 PI XLEY ST
CRANGE CA

STRI PI NG



08- 0A8504 Bl D245

08-RIV-111 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
05/ 30/ 02 06/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 500. 00* 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 000. 00* 8, 000. 00
3 (S) 120120 TYPE |11 BARRI CADE EA 24 300. 00 7. 200. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 800. 00 1, 600. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 23 200. 00 4., 600. 00
STRI PE
6 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 430 2.00 860. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 120 5.00 600. 00
8 153216 REMOVE CONCRETE CURB AND SI DEWALK VB 21 200. 00 4, 200. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
10 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 12 100. 00 1, 200. 00
METHOD)
11 731502 M NOR CONCRETE (M SCELLANEOUS VB 40 600. 00 24, 000. 00
CONSTRUCTI ON)
12 (S) 840519 THERVOPLASTI C CROSSWALK AND MR 310 10. 00 3, 100. 00
PAVEMENT MARKI NG
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 85 10. 00 850. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10 50. 00 500. 00
15 861491 MODI FY SI GNAL ( LOCATI ON 1) LS LUMP SUM 28, 450. 00* 28, 450. 00
16 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 26, 357. 00* 26, 357. 00
17 861493 MODI FY SI GNAL ( LOCATI ON 3) LS LUMP SUM 53, 723. 00* 53, 723. 00
18 861494 MODI FY S| GNAL ( LOCATI ON 4) LS LUMP SUM 28, 068. 00* 28, 068. 00
19 861495 MODI FY SI GNAL ( LOCATI ON 5) LS LUMP SUM 9. 599. 00* 9, 599. 00
20 861496 MODI FY SI GNAL ( LOCATI ON 6) LS LUMP SUM 22, 879. 00* 22, 879. 00
21 023990 MODI FY SI GNAL ( LOCATI ON 7) LS LUMP SUM 32, 300. 00* 32, 300. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 6, 800. 00* 6, 800. 00

TOTAL 266, 886. 00
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08- 0A8504 Bl D245

08-RIV-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 30/ 02 06/ 03/ 02
SECOND

Bl D AMOUNT
100. 00* 100. 00
25, 150. 00* 25150. 00
50. 00 1200. 00
100. 00 200. 00
165. 00 3795. 00
1.10 473. 00
12. 00 1440. 00
200. 00 4200. 00
1, 500. 00* 1500. 00
100. 00 1200. 00
250. 00 10000. 00
21.85 6773.50
35. 00 2975. 00
75. 00 750. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
57, 751. 00* 57751. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
31, 336. 50* 31336. 50
25, 000. 00* 25000. 00
298, 844. 00



